MIAMI-DADE COUNTY, FLLORIDA
Maintenance Department REQUEST FOR PRICE QUOTATION {(RPQ}
4200 NW 22 Street, Bldg 3030 Contract No: MCC 7040 Plan - CICC 7040-0/07
Miami, Fl 33159 RPQ No: 1404-305301

Aviation

This RPQ is issued under the terms and conditions of the MCC 7040 Plan .

Date Issued: 3/3/2014 Bid Date Due: 3/28/2014 Time Due: 02:00 PM

Bid shall be Submitted Via: Sealed Envelope to:

Name: Mr. Rick Jaffe and Mr. Fred Herbert EMail: djoiner@miami-airport.com
Address: MIA Bldg. 3030, 1st Floor Fax: 305-869-3892

RPQ Added: 7/11/2014 User Bidder Request: 7/18/2014 Bond Adm.JOMB Approval: 7/21/2014 Bidders Added:
N/A

Project Number: 1404-305301 Estimated Value: $123,000.00 CSBE Level: CSBE Level 3
(excluding contingencies and dedicated allowances)

Project Name: Emergency Liner Installation on Damaged/Deteriorated Sewer Lines Emergency: Y
Project Location: MIA Various Locations ESP: N UAP: N
Department Contact: Alejandro Montalvo Phone No: 305-876-7513 Fax No: 305-869-4107
Project Manager: Alejandro Montalvo Phone No: 305-876-7513 Fax No: 305-869-4107

Document Pickup: Contact: Dawn Joiner Phone: 305-869-8579 Date: 6/15/2014
Document Pickup: Location: MIA Bldg. 3030. 1st Floor.

YI/N: Mandatory: Date: Time: Location:
PreBid Meeting: Y Y 3/4/2014  09:00 AM MIA Bldg. 5A, 1st Fl.. Civil Eng. Conf. Room
Site Meeting: Y Y 3/4/2014  10:00 AM MIA Bldg. 5A, 1st Fl., Civil Eng. Conf. Room
Type of Contract: Single Trade Method of Award: Emergency
Performance/Payment Bond Required: N Bid Bond Required: N Insurance Required: Y
Addition Insurance Required: N Addition Insurance Amount: $0.00
Comm Dist: Various Davis Bacon: N AIPP: N 3000
Prevailing Wage Rate Requirements: Building Construction SBD Subcontract Forms Required: N
CSBE Requirements: Y 100.00% Trade Set-a-side: N
DBE Requirements: N 0.00% DBE Subcontract Forms Required: N
CWP Requirements: N 0.00%
Trade: Underground Utility / Excavation {(Primary)
Anticipated Start Date: 8/15/2014 Calendar Days for Project Completion: 80
Liquidated Damages / $$ Per day: Y 46.80 Method of Payment: Scheduled Monthly Payments
CAPITAL BUDGET PROJECT # - DESCRIPTION MCC ESTIMATE
999999999- Non Capital Project $0.00
FUNDING SOURCE:
SOURCE PROJECT NUM _ SITE # MCC ESTIMATE
Reserve Maintenance N/A N/A $123.000.00
Awarded To: CSBE Exp Date: Paid Amt: $0.00
Collusion Affidavit Received: N Date Collusion Affidavit Received:
Base Amt: $0.00 Cont Amt: $0.00 Ded Amt: $0.00 Award Amt:  $0.00

Insurance: ISD Reviewed: N Date Approved: GL Ins Exp Dt:




Bid Bond: Risk Approved: N Date Approved: AL Ins Exp Dt:
P & P Bond: Risk Approved: N Date Approved: WC Ins Exp Dt:

Scope of Work: (Contractor must obtain and submit all permits prior to performing any work.)

Provide labor, equipment and materials to install a liner in damaged/deteriorated sewer lines identified on map and
spreadsheet provided by Ms. Dawn Joiner. All materials and work must comply with documentation provided by the
Aviation Dept.

Design Drawings Included: N ' Shop Drawings Included: N Specifications Included: N

Project Qualifier: Alejandro Montalvo Phone No: 305-876-7513 EMail: - AMONTALVO@miami-
airpori.com

Comments:

in accordance with Miami-Dade County Implementing Order 3-9, Accounts Receivable Adjustments, if money is owed by
the Contractor to the County, whether under this Contract or for any other purpose, the County reserves the right fo retain
such amount from payment due by County fo the Contracior under this Contract. Such refained amount shall be applied
to the amount owed by the Contractor to the County. The Contractor shall have no further claim to such retained amounts
which shall be deemed full accord and satisfaction of the amount due by the County fo the Contractor for the applicable

payment due herein.

Some or all of the work may have to be completed at night to minimize disruptions to the MDALD's business operations.
Please plan and adjust the bid price accordingly.

The awarded contractor, its employees, its subcontractors and suppliers shall comply with all MDAD security
requirements including background checks, security badges, identification badging bonding requirements, specialized
aviation-related insurance requirements, etc.

The awarded contractor shall be responsible for obtaining all utility clearances and coordinating all utitity shutdowns at
least 14 working days before initiating any work. Damage to existing equipment, utilities, MDAD or its business partners’
property, etc. will be repaired and/or replaced at the contractor's expense. MDAD forms and procedures to obtain utility
clearances and/or coordinate shutdowns will be distributed at the mandatory pre-bid meeting.

A pencil draft walk-thru inspection with the MDAD Project Manager and/or its assigned representative (A/E of Record,
CI8, etc.) for the corresponding project phase must be coordinated and conducted fo verify quantities being billed prior to
submittal of monthly invoices for processing and payment,

Compliance with the Aviation Depariment (MDAD) Environmental Policy, 1SO 14000 certification and Commissioning
requirements will be strictly enforced by the MDAD project manager. These requirements will be discussed during the
mandatory pre-bid meeting. The awarded bidder shall comply with all reguirements listed on the project plans,
specifications and/or distributed separately during the mandatory pre-bid meeting.

The awarded contractor is responsible for the safety and security of the job site. Any vandalism, theft, etc. which occurs
during the construction time is the responsibility of the contractor. No monetary compensation shali be granted if any of
the above occurs. Contractor is required to have proper insurance to cover ongoing work on the job site. If Contractor
opts to hire an independent Security Company, such company is to be properly bonded and insured.

If the awarded contractor shall neglect, fail, or refuse to complete the work within the time specified for Substantial
Completion in the Nofice to Proceed (NTP), then the contractor hereby agrees, as a part consideration for the awarding of
this Contract, to pay to the Owner, as liguidated damages and not as a penalty, the sum established on this RPQ for each
calendar day beyond the dates set forth in the NTP that the Confractor fails to achieve Substantial Completion for the
Project. The said amount is fixed and agreed on by and between the Contractor and the Owner because of the
impracticability and extreme difficulty of ascertaining the true value of the damages which the Owner will sustain by failure
of the Contractor to complete the Work on time, such as loss of revenue, service charges, interest charges, delays
caused to other construction activities of Owner by failure to perform this Contract, and other damages, some of which
are indefinite and not susceptible of easy proof. Said amount is agreed to be a reasonable estimate of the amount of
damages which the Owner will sustain and said amount shall be deducted from any monies due or that may become due
to the confractor, and if said monies are insufficient to cover said damages, then the Contractor shall pay the amount of
the difference. Substantial completion does not relieve the contractor of completing the project in its entirety, nor does it
obligate the owner to pay the entire confract price. Final contract is achieved when contractor obtains Cerfificate of
Completion or Occupancy, acceptable warranties, final payrolls, final releases or acceptable Consent of Surety and
documentation required in the contract documents has been submitted for approval to MDAD project manager.




INDEMNIFICATION AND INSURANCE

Contractor shall indemnify and hold harmless the County and its officers, employees, agents and instrumentalities from
any and all liability, losses or damages, including atiorneys’ fees and costs of defense, which the County or its officers,
employees, agents or instrumentalities may incur as a result of claims, demands, suits, causes of actions or proceedings
of any kind or nature arising out of, relating to or resulting from the performance of this Agreement by the Contractor or its
employees, agents, servants, pariners principals or subcontractors. Contractor shall pay all claims and Josses in
connection therewith and shall investigate and defend all claims, suits or actions of any kind or nature in the name of the
County, where applicable, including appellate proceedings, and shall pay all costs, judgments, and attorney’s fees which
may issue thereon. Contractor expressly understands and agrees that any insurance protection required by this
Agreement or otherwise provided by Centractor shall in no way limit the responsibility to indemnify, keep and save
harmless and defend the County or ifs officers, employees, agents and instrumentalities as herein provided.

The Contractor shall furnish to Miami-Dade Aviation Depariment, Miami International Airport (MIA) Bldg. 3030, 4331 N.W,
22nd Street, Miami, Florida - 33122, Certificate(s) of Insurance which indicate that insurance coverage has been obtained
which meets the requirements as outlined below:

A. Worker's Compensation Insurance for all employees of the Contractor as required by Florida Statute 440.

B. Commercial General Liability in an amount not less than $1,000,000 per occurrence for Bedily Injury and Property
Damage combined. Insurance shall include coverage for Expiosion Collapse and Underground Hazards. Miami-Dade
.. County must be shown as an additional insured with respect to this coverage. . e PR

C. Automobile Liability Insurance covering all cwned, non-owned and hired vehicles used in connection with the work, in
an amount not less than $1,000,000" combined single limit per occurrence for bodily injury and property damage.

*Under no circumstances are Confractors permitted on the Aviation Department, Aircraft Operating Airside (A.Q.A) at
Miami [nternational Airport without increasing automobile coverage to $5 million. Only vehicles owned or leased by a
company will be authorized. Vehicles owned by individuals will not be authorized. $1 million limit applies at all other
airports.

Alil insurance policies required above shall be issued by companies authorized to do business under the laws of the State
of Florida, with the following qualifications:

The company must be rated no less than "A-" as to management, and no less than “Class VII" as to financial strength, by
Best's Insurance Guide, published by A.M. Best Company, Oldwick, New Jersey, or its equivalent, subject to the approval
of the County Risk Management Division.

or

The company must hold a valid Florida Certificate of Authority as shown in the latest “List of All Insurance Companies
Authorized or Approved to Do Business in Florida” issued by the State of Florida Department of Financial Services.

NOTE: CERTIFICATE HOLDER MUST READ: MIAMI-DADE COUNTY
111 NW 1st STREET

SUITE 2340

MIAMI, FL 33128




Please review and assist as needed
Sent from my iPhone

Begin forwarded message:

From: "Montalvo, Alejandro (Aviation)" <AMONTALVO@miami-airport.com>

Date: July 31, 2014 at 9:12:24 AM EDT

To: "Collins, Milton (Aviation}" <MCollins@miami-airport.com>, "Johnson, Laurie {ISD}"
<LAURIE@miamidade.gov>

Cc: "Hernandez, Pedro {Aviation)" <PHERNANDEZ@miami-airport.com>, "Bao-Garciga, Aida (Aviation)"
<ABAO-GARCIGA@miami-airport.com>, "Herbert, Frederick (Aviation)" <FHerbert@miami-airport.com>,
"Jaffe, Richard (Aviation)" <Rlaffe@miami-airport.com>, "Joiner, Dawn {Aviation}" <DJoiner@miami-
airport.com>, "Jose, Carlos {Aviation)" <CIOSE@miami-airport.com>

Subject: Request for MCC-7360 Emergency RPQ #1404-305301 for Liner Installation on
Damaged/Deteriorated Sewer Pipes,

As required by Section 24-43 of the Miami-Dade County Code (a.k.a., the Potable Water Supply
Well Protection Ordinance), the Miami-Dade Aviation Department (MDAD) conducted television
and visual inspections of the sanitary manholes and gravity pipes located within the wellfield
protection area near Miami International Airport (MIA). The inspections revealed several
sanitary sewer deficiencies within the welifield protection area. One of the most serious
deficiencies involved sewage exfiltration due to pipe segment joint damage. Exfiltration of raw
sewage within the cone of influence of a potable water wellfield represents a serious source of
contamination to the Miami-Dade County water supply wells. In accordance with the Ordinance,
it is of upmost importance tc address and remediate this deficiency immediately to protect and
the public potable water in the cone of influence of the supply.

The work scope required to address and repair the sewage exfiltration due to pipe segment joint
damage involves highly specialized work (i.e., cured-in-place pipe lining) which is beyond the
capabilities and expertise of the current MDAD Maintenance Shops andfor contract
mechanisms. Nevertheless, these unforeseen/unanticipated emergency repairs need to be
completed without delay to safeguard the public health, safety and welfare and to prevent
enforcement action from the Department of Regulatory and Economic Resources (RER)
Environmental Resources Management (DERM). Accordingly, it is critical to secure the
services of a qualified emergency contractor capable of implementing the required repairs.

In order to minimize delays in the contracting process, the MDAD obtained a list of contractors
available under the MCC-7040 program and sent a survey to determine the availability of
emergency responders qualified to carry-out the specialized repair work (i.e., cured-in-place
pipe lining installation). The response to the survey by the MCC-7040 pool of participants was
minimal. Furthermore, most of those who responded indicated that they were not qualified or
experienced to implement the repairs. The survey questions and a spreadsheet detailing the
results are enclosed herewith for your reference.

Upon further research, it has come to the MDAD's attention that there is a pool of emergency
responders available under the MCC 7360 Plan that have been pre-qualified by the Miami-
Dade Water & Sewer Department (WASD) to perform cured-in-place pipe repair

work. Specifically, the contractors are available under the WASD 7360 ERT Sub-Pool 3 Cured-
In-Place. Therefore, the MDAD hereby requests authorization to assign the required work to an
emergency responder under the said pool in order to minimize further delays. avoid possible
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detrimental Impacts to the public potable water in the cone ‘of influence of the supply wells and
to safeguard the public health, safety and welfare.

The cured-in-place pipe lining installation is to be performed by a fully specialized
contractor. As a result, it is-recommended that no goals be established and/or assigned for the
required emergency MCC-7360 RPQ.

The MDAD awaits your concurrence to move forward without further delay and assign the work
to a pre-qualified emergency responder under the WASD 7360 ERT Sub-Pool 3 Cured-In-
Place. Please contact Mr. Fred Herbert at 305-876-7542 or myself if you need further
information regarding this request.

Sincerely,

Alex Montalvo, Engineer-4

Miami-Dade Aviation Department

Facilities Management Division

Phone: 305-876-7513 Fax: 305-876-0347
_amentalvo@miami-airport.com

"Delivering Excellence Every Day"




Taylor, Coralee (ISD)

From: Montalvo, Alejandro (Aviation) <AMONTALVO@miami-airport.com>

Sent: Thursday, July 31, 2014 11:56 AM

To: Forhat-Diaz, Vivian (ISD)

Cc: Johnson, Laurie (ISD); Taylar, Coralee (ISD); Collins, Milton (Aviation); Hernandez, Pedro

(Aviation); Bao-Garciga, Aida (Aviation); Herbert, Frederick (Aviation); Jaffe, Richard
(Aviation); Joiner, Dawn (Aviation); Jose, Carlos (Aviation)

Subject: RE: Request for MCC-7360 Emergency RPQ #1404-305301 for Liner Installation on
Damaged/Deteriorated Sewer Pipes.

Thank you Vivian. We will move forward with the preparation of the emergency MCC-7360 RPQ. Please send Mr.
Coliins and myself a copy of the Project Worksheet once it is completed. Thanks,

Alex Montalvo, Engineer-4

Miami-Dade Aviation Department
Facilities Management Division

Phone: 305-876-7513 Fax: 305-876-0347
amontalvo@miami-airport.com
"Delivering Excellence Every Day"

From: Forhat-Diaz, Vivian (ISD) [mailto: Forhat@miamidade.gov]
Sent: Thursday, July 31, 2014 11:51 AM

To: Montalvo, Alejandro (Aviation)

Cc: Johnson, Laurie (ISD); Taylor, Coralee (ISD); Collins, Milton (Aviation); Hernandez, Pedro (Aviation); Bao-Garciga,
Aida (Aviation); Herbert, Frederick (Aviation); Jaffe, Richard (Aviation); Joiner, Dawn (Aviation); Jose, Carlos (Aviation)
Subject: RE: Request for MCC-7360 Emergency RPQ #1404-305301 for Liner Installation on Damaged/Deteriorated
Sewer Pipes.

Good morning Alejandro, after reviewing the scope of work and the survey results for RPQ# 1404-305301, Liner
installation on damaged/deteriorated Sewer Pipes, we concur with your emergency request to access MCC 7360 Plan
and will process with “No Measure” recommendation; the Project Worksheet will be forthcoming. Please contact me if
you have any questions.

Regards,

Vivian Forhat-Diaz

Construction Project Manager

Internal Services Department

Small Business Development

111 N.W. 1% Street — 19" Floor

Miami, Fl. 33128-1906

Phone (305) 375-4441

Forhat@miamidade.gov

Delivering Excellence Every Day

Please consider the environmental before printing this e-mail

From: Johnson, Laurie (ISD)

Sent: Thursday, July 31, 2014 9:15 AM

To: Forhat-Diaz, Vivian (ISD); Taylor, Coralee (ISD)

Subject: Fwd: Request for MCC-7360 Emergency RPQ #1404-305301 for Liner Installation on Damaged/Deteriorated
Sewer Pipes.



